KONTRATA

)
A& 1 /Z 2020
Komuna e Prishtinés (né vazhdim "Autoriteti Kontraktues"), né njérén ané:

dhe

Grami SH.P K., (ne vazhdim ‘Furnizuesi”), me adrese: Xhorxh Bush Nr.19, 10000, PRISHTINE, me
numer unik identifikues te regjistrimit te biznesit 810851073, e pérfagésuar nga Gramoz Ymeri, ne anén
tietér, jané pajtuar te lidhin njé kontrate publike pér fumnizimet e shénuara me poshté:

Furnizimi me kompresor 250 [ — min

Nurnri i brendshém 616 2 ‘0 0 &6 9 |1 2 1
| |

Neni 1 Lénda
1.1 Lénda e kontratés do té jeté Furrizimi me kompresor 250 | — min nga Furnizuesi.

Neni 2 Kushtet e dérgesda

2.1 Afati kohor pér dorézim do t& jeté 30 dité nga data e caktuar ne planin e menaxhimit te kontratss *e
nénsikiuar nga menaxheri i kontratés nga ana e AK dhe menaxheri ngaanae OE.-

2.2 \Vendi i dorézimit té furnizimit do té jeté ne Prishtine.

2.3 Inkotermi! i zbatueshem do t& jetét DDP (Detyra e Derguar e Paguar).
Neni 3 Origjina

3.1 Furnizuesi duhet té dorézojé njé certifikaté té& origjinés sé furnizimeve, mé sé voni atéheré kur e kérkon
pranimin e pérkohshém té furnizimeve. Mosveprimi sipas kétij kushti mund té keté si rezultat ndérpreijen e
kontratés.

3.2 Origjina e mallrave do t& pércaktohet sipas Kodit t& Doganave t& Bashkésisé Evropiane (Community
Customs Code-) ose sipas marréveshjeve ndérkombétare té cilat i ka nénshkruar vendi né fjalé.

Neni 4 Cmimi

4.1 Cmimi total | furnizimeve duhet t& jeté: 17.303,52 €; [shtatémbédhjeté mije e treqind e tre e
pesdhjete e dy eurocent] Euro.

4.2 Cmimi i pérmendur né Nenin 4.1 mé sipér duhet t& jeté e vetmja pagesé qé& Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

4.3 Ai duhet t& jeté i preré dhe t& mos i nénshtrohet ndryshimeve.
4.4 Pagesat do té& béhen né pajtim me Kushtet e pérgjithshme dhe/ose té Vecanta té kontratés.
Neni & Rendi i pérparésisé i dokumenteve té kontratés

51 Kontrata pérbéhet nga dokumentet né vijim:
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€) Kjo marréveshje ¢ kcniratés;

b) Kushtet e Veganta té& Kontratés;

(

(c) Kushtet e Pérgjithshme t2 Kontratés;

(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimét Teknike;
(

e) Oferta financiare;

5.2 Dokumentet e ndryshme qé e pérbéjné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né
raste té pagarnésisé ose divergjencés, ato duhet té lexohen sipas rendit t& pérparésisé né té cilin jané
dhéné mé sipér.

Neni 6 Komunikimet

6.1 Té& gjitha komunikimet me shkrim gé& kané té b&jné me kété Kontraté ndérmjet Autoritetil Kontrakiues,
nga njéra ané dhe Furnizuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj té
identifikimit dhe duhet t& dérgohen me posté, faks, email ose t& dorézohen personalisht.

6.2 Nése personi qé dérgon komunikatén kérkon vértetim t& pranimit t& saj, ai duhet ta thoté két& né
komunikatén e tij. Sa heré gé ka afat té& fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t&
kérkojé vértetim t& pranimit t& komunikatés sé tij. N& té gjitha rastet, dérguesi duhet t'i marré té giitha
masat e nevojshme pér t& siguruar pranimin e komunikimit té tij.

6.3 Kudo ge né kontraté parashikohet dhé&nia e ndonjé njoftimi, p&lgimi, miratimi, certifikate, ose vendimi,
pérvec nése specifikohet ndryshe né njoftimin e tillé, pélgim, miratim, certifikaté apo vendim do té jeté né

formé té shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi itillé nuk duhet t& mbahet apo vonohet pa arsye.

6.4 Kjo kontraté &shté e pérgatitur né gjuhén shqipe2 né katér origjinale, tri prej té cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues ‘ Pér Furnizuesin
Emri: _ | __Zeke Bardhaj | Emri: B (;(_ﬁ-“\o‘l;- \ R T
Pozita: Udheheges i Prokurimit | Pozita: 5 btc_,\)" Iy L 4|
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PJESA Il E KONTRATES KUSHTET E PERGJITHSHME

Neni 1 Pérkufizimet

1.1 "Kontraté" do té& thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ &shté shénuar
né formularin e kontratés t& nénshkruar nga palét, duke pérfshiré té gjitha shtojcat pér kété dhe t€ gjitha dokumentet
e inkorporuar me referencé né té.

1.2 “Produktet” pérkufizohen si t& mira materiale qé kané vleré ekonomike, duke pérfshiré por pa u kufizuar né
mallrat, artikujt, 18ndét e para, makinerité dhe pajisjet, objektet né formé t& ngurté t& léngshme ose t& gazshme.

1.3 "Autoriteti Kontraktues” do t& thoté organizata e blerjes s& mallrave, si¢ éshté e quajtur Fletén mbi t& Dhénat e
Tenderit

1.4 "Furnizues" do té thoté nj& person fizik ose juridik g& éshté palé e késaj kontrate dhe sipas dispozitave té& késaj
kontrate furnizon malira q& jané objekt i késaj kontrate

1.5 “Palé(t)” do té thoté nénshkruesit e kontratés

1.6 “Inkotermet” do t& thoté termat ndérkombétare tregtare qé pérbéjné rregullat e interpretimit té termave tregtare
gé percaktojné meényrén, kostot dhe rreziget gé lidhen me transferimin e produkteve nga furnizuesi tek autoriteti
kontraktues.

1.7 “Furnizim” do {& thoté dorézim i produkteve me cilési, sasi dhe lloj t& specifikuar né kontraté, si dhe t& vendosura
dhe paketuara né ményrén e pércaktuar né kontraté

1.8 “Cmimi i kontratés” do t& thote cmimi g& i paguhet furnizuesit si¢ specifikohet né formularin e kontratés, ne
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né bazé té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbaitja, riparimi i furnizimeve, sigurimi
i pjeséve rezervé gé i proghen apo i distribuon furnizuesi dhe/ose detyrime t&é ngjashme né lidhje me furnizimet e
prcdukteve

1.10 “KPK” do té thoté Kushtet e Pérgjithshme té Kontratés.

1.11 “KVK” do té thoté Kushtet e Vecanta t& Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém

2.1 KVK e saktésojné cili éshté ligji qé i pércakton t& gjitha ¢éshtjet g& nuk jané t& mbuluara né kontraté.

2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do té jeté valid vetém nése ka marréveshje t& shkruar pérmes té cilés Furnizuesi e transferon
kontratén e vet ose njé pjesé té saj te njé palé e treté

3.2 Furnizuesi nuk mundet gé, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose
njé pjesé té saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé pér pagesé, né favor té bankieréve t& Furnizuesit, t& shumave qé duhet t& paguhen ose gé
do t& bé&hen borxh sipas kontratés; ose

b) né rast t& dhénies ¢ t€ drejtés. sé Furnizuesit siguruesve t& Furnizuesit pér té kérkuar pagesén nga ndonjé
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Furnizuesit.

3.3 Pér geliimet e nenit 3.2, aprovimi i njé transferimi nga Autoriteti kontraktues nuk do ta liroj¢ Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé éshté realizuar ose pér pjesén qé nuk éshté bartur

3.4 Pranuesit e dispozitave t& kontratés duhet t& plotésojné kriteret e pérshtatshmérisé qé zbatohen pér dhénien e
kontratés pérveg né raste kur transferimi béhet né banké apo kompani té sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vetém nése ka marréveshje té shkruar pérmes sé cilés Furnizuesi ia beson realizimin e
njé pjese té kontratés sé tij njé pale té treté

4.2 Elementet e kontratés gé& do t& nénkontraktohen dhe identiteti i nénkontraktuesve i b&hen té ditura Autoritetit
kontraktues me rastin e dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates,
Furnizuesi duhet te njoftoj me shkrim Autoritetin Kontraktues, Autoriteti kontraktues do ta lajmérojé Furnizuesin pér
vendimin e vet brenda 30 dit€ pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk l&shohet autorizimi



Furnizuesi nuk nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues: Te gjithe nénkontraktuesit e
propozuar duhet te pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes, dhe nénkontraktuesve, megjithaté mund té siguroj,
Ku e konsideroné si té nevojshme, pagesat direkte pér nénkontrak*orét.

4.4 Furnizuesi €shté pérgjegjés pér aktet, gabimet dhe neglizhencbn e nénkontraktuesve té vet si dhe te agjentéve
ose té punésuarve, né t€ njgjtén ményre si po té ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij
ose punétoréve € tij. Aprovimi i nénkontraktimit t& ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana
e Autoritetit kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim té vazhdueshém gé& vazhdon pér njé periudhé gé e tejkalon até té
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet g& i jep nénkontraktuesi, Furnizuesi
duhet g&, né cfarédo momenti pas skadimit t& periudhés sé& garancisé, t'i transferojé menjéheré te Autoriteti
kontraktues, me kérkesé dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér kohézgjatjen e
garancise sé skaduar,

Neni 5 Dhénia e dokumenteve
5.1 Nése éshté e nevojshme, brenda 30 ditésh nga nénshkrimi|i kontratés, autoriteti kontraktues duhet ti japé
Furnizuesit pa pagesé atéhere kur éshté e nevojshme, njé kopje te skicave té pérgatitura pér realizimin e kontrates

dhe kopje té specifikimeve dhe dokumenteve tjera té kontraiss. Fum :_es mund {€ blejé kopje tiera t€ kétyre skicave
specifikimeve dne dokumenteve tjera. né rast se ato mund {£ gienden F ieshimit t& certifikateés s& garancise, ose
pas pranimiit final t& saj. Furnizuesi i kthen autoritetit kontrakiues (& gjitha skical specifikimet dhe dokumentet fiera &
kontratés

5.2 Pérvec nése éshté e nevojshme pér géllime té kontratés, s?‘icat, specifikimet dhe dokumentet tjera qé i jep
autoriteti kontraktues nuk duhet t€ pérdoren as nuk duhet t'i komunikohen njé pale té treté nga Furnizuesi pa pajtim
paraprak té€ autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér t'i léshuar Furnizuesit urdhra administrative gé inkorporojné ato dockumente
plotésuese dhe udhézimet gé jané t& nevojshme pér ekzekutim t& miré t& kontratés dhe pér kompensim démi nga
ndonjé defekt t& saj

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund té kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve ¢ ligjeve, rregulloreve dhe
infermatave mbi zakonet, urdhératé apo ligjet anésore té Republikes se Kosoves té cilat mund té& ndikojné te furnizuesi
gjaté realizimit t& obligimeve té tij me kontraté. Autoriteti kontraktueq; mund ta jap& ndihmén e kérkuar nga Furnizuesi
me shpenzime té Furnizuesit.

6.2 Nése éshté e nevojshme, Furnizuesi do ta lajmérojé me kohé Autoritetin kontraktues pér t& dhénat mbi furnizimet
ashtu gé Autoriteti kontraktues t€ mund t€ marré lejet e kérkuara oge licencat e importit.

6.3 Autoriteti kontraktues do t€ vendosé g¢é t€ marré lejet e kérkugra apo licencat e importit brenda njé periudhe té
arsyeshme, duke marré parasysh datat e realizimit t&€ kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésiné e duhur duke pérfshiré, aty ku éshte
specifikuar, dizajnin, prodhimin, dorézimin e -furnizimit dhe kryerﬁn € punéve té tjera pérfshiré kompensimin pér
ndonjé defekt né furnizime.

7.2 Furnizuesi duhet t& veprojé sipas urdhrave administrative qé i jep zutoriteti kontraktues. Nése Furnizuesi
konsideron se kérkesa e njé urdhri administrativ shkon pértej fushéveprimit ie kontratés, ai, duke iu ekspozuar dénimit
pér shkelje t& kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paraqgitur arsyet e tij brenda 30 ditésh
pas pranimit t& urdhrit. Ekzekutimi i urdhrit administrativ nuk do t& pezullohet pér shkak t& kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe t& veprojé sipas t& gjitha ligjeve dhe rregulloréve né fuqi né Republikén e
Kosovés dhe do t€ sigurojé qé personeli i tij, t& aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné
dhe té veprojné sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet ti trajtojé té gjitha dokumentet dhe informatat € marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo €shté e nevojshme pér géllime t& ekzekutimit t€ kontratés, ai nuk do t€ publikojé
ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do té ndryshdhet pa pélgimin paraprak me shkrim t& Autoritetit
kontraktues.



Neni 8 Prejardhja

8.1 Furnizuesi do té paraqesé nj¢ ceriifikaté zyrtare t& prejardhjes né momentin e pranimit t& pérkohshém. Nese ky
obligim nuk plotésohet, kjo do té ¢ojé né ndérprerje t& kontratés, me paralajmérim zyrtar.

Neni 9 Siguria e ckzekutimit

9.1 Furnizuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim t¢ ploté dhe té mire té kontratés. Shuma e sigurisé do t& saktésohet né KVK. Siguria e ekzekutimit do té
ndalet nga pagesa e Autoritetit kontraktues pér cfarédo humbjeje qé éshté pasojé e mosekzekutimit t& ploté dhe té
duhur t& obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do t& jeté né formén e dhéné né pjesén IV t& kontratés.

9.3 Pérveg asaj pjese té specifikuar né KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do té Iéshohet brenda
30 ditesh nga Iéshimi i certifikatés se perkohshme té pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé valute lirisht te konvertueshme
kuncer humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e
specifikuar ne KVK.

10.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10 1, Furnizuesi do t&¢ mbaijé pérgjegjési té
ploté, .dhe co ta sigurojé Autoritetin kontrakiues nga té gjitha ankesat nga palét e treta pér dém ndaj pronés ose
iéndime personale qé& shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe
punétoréve té tyre

Neni 11 Pregrami i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do t& dorézojé njé program té realizimit t& kontratés gé do té aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé paku kéto:

i) rendin sipas t& cilit Furnizuesi propozon té realizohet kontrata, duke pérfshiré dizajnin, prodhimin, dorézimin né
vend té pranimit, instalimin, testimin dhe komisicnimin: dhe

i) t& dhéna dhe informata t& tjera te cilat mund t'i kérkcjé me arsye autoriteti kontraktues.

11.2 KVK db t& saktésojné limitin kohor brenda té cilit programi i realizimit duhet ti dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit p&r aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda
afateve te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderchet i aprovuar me kalimin e afateve
Ne qofte se nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund té b&het pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t& kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin géta
ripunojé programin dhe ta dorézojé programin e ripunuar pér aprovim te ai. ‘

11.5 Para pranimit t& pérkohshém t& furnizimeve, Furnizuesi duhet t& furnizoj me manualet e funksionimit dhe
mirémbajtjes s& bashku me vizatime, té cilat do t& jené né detaje té tilla qé do t& mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e t& gjitha pjeséve té furnizimeve. Pé&rvec nése éshté pércaktuar
ndryshe n& KVK, manualet dhe vizatimet do té jené ne gjuhén e kontratés dhe né forma dhe numrat te tilla t&
deklaruara né kontraté. Furnizimet nuk do t& konsiderohen t& pérfunduara me géllim t& pranimit t&€ pérkohshém deri
sa manualet dhe vizatime e tilta jané fumizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

121 Duke iu nénshtruar dispozitave té tjera t& pércaktuara né KVK, Furnizuesi do t& jete plotésisht pérgjegjés pér
pagesén e té gjitha taksave, detyrimeve té pullés, taksat e licencave, tarifat doganore dhe taksat tjera gé lindin apo
imponohen deri né dorézimin e Mallrave t& kontraktuara né vendin e dorézimit, sic éshté pércaktuar nga Autoriteti
Kontraktues

Neni 13 Patentat dhe licencat

13.1 Pérvec né rastet kur éshté paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga té
gjitha ankesat gé jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave
tregtare| sic éshte specifikuar né kontraté, pérveg nése shkelja e tille &shté rezultat i veprimit sipas dizajnit ose
specifikimit t& dh&né nga autoriteti kontraktues




Neni 14 Periudha e ekzekutimit té detyrave

14.1 _Periudha & ekzekutimit té detyrave do té fillojé né datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj
zgjatjeve te periudhés té cilat mund té lejohen sipas Nenit 15. : 2

14.2 Pérveg Kur palét pajtohen ndryshe, realizimi i kontratés duhat t fillojé jo mé voné se 80 dits pas njoftimit t&
dhénies sé kontratés. Pas késaj date Furnizuesi ka té drejte té mos e realizojé kontraten dhe t& marré pérfundimin e
saj apo kompensimin pér démin gé ka pésuar. Furnizuesit do ta humb kété te drejté pervec nése ai e ushtron até
brenda 30 ditéve nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi t& ndara, kéto periudha nuk do t& mblidhen né rastet
kur njé Furnizuesi i jepen mé shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t& kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontratés sé tij vonohet, ose pritet
se do t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme kiimatike né vendin e autoritetit kontraktues kané prekur instalimin apo dorézimin
e furnizimeve;

¢) Pengesa apo kushte fizike g&¢ mund té ndikojné né dorézimin e furnizimeve, t& cilat nuk kané mundur t&
parashihen né ményré t& mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né datén e realizimit, pérveg atyre q& jané shkaktuar prej gabimit té
furnizuesit;

&) Autoriteti kontraktues ka déshtuar t'i plotésojé obligimet e veta sipas kontratés:

fy Te gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve gé nuk jané pér shkak té gabimit te
Furnizuesit;

g) Forca madhore:

h) Shkage tjera gé jané pérmendur né kéto Kushte t& pérgjithshme dhe t& cilat nuk jané pér shkak te gabimit t&
Furnizuesit. '

15.2 Brenda 15 ditesh pasi ka kuptuar se mund té keté vonese, Furnizues duhet ta lajmérojé autoritetin kontraktues
se ka pér géllim t& béje kérkeseé péer zgjatje t& periudhés sé realizimit pér té cilén ai konsideron se ka té drejté dhe,
pervec nése ka ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 ditésh i jep
autoritetit kontraktues t& dhéna gjithépérfshirése ashtu Q¢ té mund té kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kéte zgjatje t&
periudhés sé realizimit nése mund té arsyetohet, ose né ményré prospektive ose retrospektive, ose ta informojé
Furnizuesin gé nuk i éshté dhéné e drejta pér zgjatje té periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pergjegjésing e tij nuk arrin ti dorézojé ndonjé ose t& gjitha mallrat ose t& realizojé
shérbimet brenda limiteve kohore t& specifikuara né Kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa
paragjykim ndaj kompensimeve tjera té tij sipas kontratés, do té keté t& drejte, pér secilén dité gé kalon ndérmjet
skadimit t& periudhés s& kontratés dhe datés aktuale té perfundimit, t marré démet e likuiduara t& barabarta me
0.25% né dité té vierés s& furnizimeve té pa dorézuara deri né njé maksimum prej 10 % té vierés totale té kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém té furnizimeve né térési, démet e likuiduara
t€é parapara né paragrafin 16.1 do t& llogariten né bazé té vierés totale t& kontratés

16.3 Nése Autoriteti kontraktues ka fituar t& drejtén t& kérkojé sé paku 10 % té vlerés sé kontratés ai mundet, pasita
njoftojé me shkrim Furnizuesin:

- té konfiskojé garancing e realizimit;
- t& ndérpresé kontratén, dhe né kété rast Furnizuesi nuk do té keté t& drejté pér kompensim; dhe

- t& hyjé ne njé kontraté me njé palé té treté pér dhénien e pjesés s& mbetur t& furnizimeve. Furnizuesi nuk do t&
paguhet pér kété pjesé té kontratés. Furnizuesi gjithashtu do té jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.



Neni 17 Suspendimi
17.1 Autoriteti kontraktues mundet, me urdhér adrunistrativ, né ¢farédo kohe ta udhézoje Furnizuesin gé te pezuliojé:

a. prodhimin e furnizimeve;
b. dorézimin e furnizimeve né vendin € pranimit né kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk eshté specifikuar koha, né kohén kur ato duhet t& dorézohen; ose

C. instalimin e furnizimeve q& jané dorézuar né vendin e pranimit
17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né
ndonjé vend tjetér, nga peérkegesimi, humbja apo démtimi per aq sa té jeté e mundur dhe sa &shté kérkuar nga
autoriteti kontraktues, edhe nése furnizimet janeé dorézuar né vendin e pranimit ne pajtim me kontratén, por instalimi
i tyre éshté pezulluar nga autoriteti kontraktues.

17.3 Shpenzimet plotésuese qé jang shfaqur né lidhje me kéto masa mbrojtése do ti shtohen ¢mimit t& kontratés.
Furnizuesi nuk do t& marré pageseé & shpenzimeve plotésuese nése pezullimi éshté:

a) Zgjidhur né ményré t& ndryshme né kontraté; ose
b} éshté i nevojshém pér arsye té kushteve t& zakonshme klimatike né vendin e pranimit;
¢) éshté i nevojshém pér shkak t& ndonjé gabimi t& Furnizuesit; ose

d) $8NtS i nevojshem pér siguri te skzekutimit t& miré 16 kontratés sas t& ndonjé pjese 1 saj pérderisa nevoja e
tillé nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& kets t& drejté pér shtesa né ¢mimin e kontratés pérvec nése ai e lajméron autoritetin
kontraktues brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin e dorézimit se ka pér géllim t& bgje
ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do té pércaktojé ato pagesa plotésuese dhefose zgjatje
té periudhés sé realizimit qé do t& b&hen nga Furnizues pérkitazi me kété ankesé né ményré te drejté dhe t&
arsyeshme sipas mendimit t& autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté pér shkak té gabimit t& Furnizuesit,
Furnizues, duke njoftuar autoritetin kontrakiues, mund t& kérkojé té vazhdoje me furnizimet brenda 30 ditésh, ose te
ndérpresé kontratén.

17.7 Né rastet kur procedura e dhénies ose realizimit 1€ kontrates behet e pavlefshme per shkak te gabimeva
permbajtiesore, parreguilsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés Né rastet
kur ato gabime. parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojeé ti
béjé pagesat ose mund ti kthejé shumat qé tashmé jané paguar, né proporcion me réndésiné e gabimeve,
parregullsive ose mashtrimit.

17.8 Qéllimi i pezullimit t& kontratés éshte gé té verifikohet nése gabimet pérmbajtiesore t& supozuara si dhe
parregullsité apo mashtrimet kané ndodhur né te vérteté. Nése ato nuk mund té konfirmohen, realizimi i kontratés do
té rifiloj¢ sa mé shpejt gé éshtée e mundur. Gabimet pérmbajtjesore ose parregulisité do t€ jené t& gjitha shkelje te
Kontratés ose dispozitave rregullative Qe rezultojné nga njé veprim ose mosveprim qé shkakton ose gé mund té
shkaktojé humbje né buxhetin e Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike t& paragitura né kontraté né té gjitha aspektet dhe té jené
konform né té& gjitha aspektet me skicat, sondazhet rmodelet, mostrat, strukturat dhe kérkesat tjera né kontratg, té
cilat duhet t& mbahen né dispozicion t& Autoritetit kontraktues pér géllime identifikimi gjaté periudhés sé realizimit t&
kontratés.

18.2 Té gjitha pranimet teknike preliminare t& parapara ne KVK duhet t&€ b&hen me kérkesé té dérguar nga furnizuesi
i pér autoritetin kontrakiues. N& kérkesé do t& saktésohen materialet artikujt dhe mostrat e dorézuara pér kété pranim
sipas kontratés dhe té tregojé numrin e sasisé dhe vendin ku do t& bahet pranimi né ményrén e duhur. Materialet,
artikujt dhe mostrat e specifikuara né kérkesé duhet t& certifikohen nga autoriteti kontraktues se plotésojné kérkesat

pér kété pranim para se {& inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt g& do t& inkorporohen ne furnizime ose né prodhim té komponentéve gé do té
furnizohen jané pranuar teknikisht né kéte menyre, ato prapé mund té refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe n& kété rast ato duhet t& ndérrohen menjehere nga furnizuesi. Furnizuesit mund ti jepet
mundésia ti riparojé dhe t'i p&rmirésojé materialet dhe artikujt gé jané refuzuar, por kéto materiale dhe artikuj do té
pranohen pér inkorporim né furnizime vetém nése jané riparuar dhe jané pérmirésuar né até menyré gé té jeté |
kénaqur autoriteti kontraktues.



Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé & furnizimet té dorézohen né vendin e pranimit me koh& gé t'i mundésohet autoritetit
kontraktues té vazhdojé me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirasits
g€ mund t'i hasé né kéte aspekt, dhe atij nuk do t'i lejohet & t& paragese ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do té kete t& drejté qé heré pas here t& inspektojé, kontrollojé, masg dhe testojé
komponentét, materialet, dhe mjeshtéring, dhe té kontrollojé perparimin e pérgatities, fabrikimit apo prodhimit té
cfarédo artikulli g& pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, ne menyre qé t& pércaktojé
nEse komponentet, materialet dhe mjeshtéria kané cilésing dhe sasiné e kérkuar. Kjo do t& béhet né vendin e

prodhimit, fabrikimit, pérgatitjes ose né vendin pranimit apo né& vendet qé jané specifikuar né KVK.
19.3 Pér géllime té testimeve dhe inspektimeve & tilla, Furnizues do té:

a) | japé autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé mostra ose pjesé pér testim, makina,
pajisje, vegla, pung, materiale, skica dhe t& dhéna té prodhimit g& zakonisht kérkohen pér inspektim dhe testim:

b) Té merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve;
¢) T'ijapé autoritetit kontraktues gasje né ¢farédo kohe t& arsyeshme né vendin ku do té realizohen testimet.

19.4 Nése pérfagésuesi i Autoriteti Kontraktues nuk éshté prezent né datén e vendosur pér testim, furnizuesi mundet
¢, pérve¢ nése ka marré udhézim tjetér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do té konsiderohet se

eéshté bére né prezencén e autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet e certifikuara si duhet t&

rezultateve € testit te Autoriteti kontraktues, nése nuk ka gene prezent gjaté testit, do t'i pranojé rezultatet e testit

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me kéts.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do tia Jjapé tjgtrit mendimin
e vet brenda 15 ditésh nga mospaitimi i illé. Autoriteti kontraktues ose Furnizues mund té kérkojné gé kéto teste t&
perseriten né té njgjtat kushte dhe rrethana, ose nase ndonjéra palé kérkon, té testohen nga njé ekspert i zgjedhur
me marréveshje t& ndérsjellé. Té gjitha raportet e testimit do t'i dorézohen autoritetit kontraktues, i cili do t'i komunikojé
rezultatet e kétyre testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do t& jené pérfundimtare. Kostoja e ri-testimit
do té bartet nga pala piképamja e sé cilés dashmohet se &shté gabim pas ri-testimit.

19.7 Gjaté realizimit t& detyrave té tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do ti shpalosin
personave té paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, t& cilat informata i
kané marré gjaté inspektimit dhe testimit,

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do t& béhen né Euro. Metoda dhe kushtet e pageseés ge duhet t'i behet Furnizues sipas késaj
Kontrate do te specifikohen ne KVK.

20.2 Pagesat ge duhet te béhen sipas faturés se léshuar nga Furnizues do t& b&hen né llogaring bankare te
dhéné né Pjesén V, Identifikimi Financiar, i késaj kontrate gé e plotéson Furnizuesi. | njgjti formular, qé i
bashkéngjitet kérkesés pér pagesé, duhet & pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé& shumé se 30 ditésh kalendarike nga data né t& cilén kérkesa e
pranueshme pér pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data né té cilen
debitohet llogaria e institucionit. Keérkesa pér pagesé nuk do té jeté e pranueshme nése nuk plotésohen nj& ose me
shumé nga kérkesat thelbé&sore.

204  Periudha prej 30-ditésh mund t& pezullohet duke e lajméruar Furnizuesin qé kérkesa pér pagesé nuk mund
té plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk Jané dorézuar dokumentet e duhura pérmbaitjesore
0se sepse ka déshmi gé shpenzimi mund t& mos jeté legjitim. Né& rastin e fundit mund té benet ni¢ inspektim |
menjehershém pér qéllim t& kontrollimeve tiera. Furnizues do t& japé sqarime, modifikime apo informata 1& tjera
brenda 15 ditésh pas kérkesés. Periudha & pagesés do te llogaritet nga data né t& cilen &shté regjistruar kérkesa pér
pagese e pérgatitur né ményrén e duhur.

20.5 Pasi gé t& keté kaluar afati i fundit i dhéné né Nenin 20.3, Furnizues mundet gé, brenda dy muajsh pas
pageses s€ vonuar, t& kérkojé interesin pér pagesé té vonuar me normé & re-zbritie q& zbatohet nga institucioni
léshues i Kosovés né diten e paré t& muajit né t& cilin ka skaduar afati i fundit, plus shtaté piké té pérgindjes. Interesi
Per pagesé té vonuar do té& zbatohet psr kohén gé kalon ndérmjet datés sé afatit t& fundit t& pagesés (nuk pérfshihet)
dhe datés né té cilen debitohet llogaria e Autoritetit kontraktues (pérfshihet).

20.6 Té gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do ti japin té drejté
Furnizuesit gé ose t&€ mos e realizojé kontratén, ose ta ndérpresé até, me paralajmeérim prej 30 ditésh pér Autoritetin



kontraktues.

Neni 21 Dorézimi

21.1 Furnizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet e kontratés. Furnizimet do te jené né pérgjegjési te
Furnizuesit deri né pranimin e tyre t& pérkohshéem.

21.2 Furnizuesi do t'j paketojé furnizimet ashtu sic kérkohet per & parandaluar démtimin apo keqésimin e gjendjes
sé tyre gjaté transportit deri né destinacionin e tyre, si¢c &shté dhéné né kontraté. Paketimiduhiet te jet& i mjaftueshém
pér té pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe raniet gjaté tranzitit
dhe mbajtien né ambient t& hapur. Madhésia e paketimit dhe pesha duhet ti pérshtaten, nése éshté e mundur,

largesise sé destinacionit pérfundimtar té furnizimeye dhe mundésisé sé mungesas g pajigjeva pér bartie & réndé
né té gjitha pikat gjaté transitit

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashte pakove duhet t& jené ne pajtim me kérkesat e dhéna
né meényré té& hapur né KVK, dhe i nénshtrohen ndryshimeve qé mund té urdhérohen mé voné nga autoriteti
kontraktues.

21.4 Asnjé furnizim nuk do t& transportohet as t& dorézohet né vendin e pranimit derisa furnizuesi té keté pranuar
urdhrin e dorézimit nga autoriteti kontraktues. Furnizuesi do té jeté pérgjegjés pér dorézim né vendin e pranimit té té
gjitha furnizimeve dhe pajisjeva t& furnizuesit, gé jané té nevojshme pér géllime té kontratés.

21.5 Dorézimi duhet t& konsiderohet se &shté béré atéheré kur ka déshmi me shkrim qe éshté né dispozicion pér t&
dy palét se dor&zimi i furnizimeve &shte bére né pajtim me kushtet e kontratés. '

Neni 22 Operacionet e verifikimit

221 Furnizimet nuk do t& pranohen derisa té jené realizuar verifikimet dhe testet e caktuara me shpenzime t&
Furnizuesit. Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin
final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit t& dorazimit t& furnizimeve dhe para se t& merren furnizimet, duhet té kete
fuging qé t& urdhérojé ose té vendosé:

a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh sic eshts specifikuar né urdhér, t& té gjitha
furnizimeve té cilat, sipas mendimit t& autoritetit kontraktues, nuk jané né pajtim me kontratén;

b)  zé&vendésimin e tyre me furnizime t& mira dhe té pérshtatshme;

€)  hegjen dhe ri-instalimin e miré t& pajisieve, pa marré parasysh testet e méparshme t€ tyre ose pagesat e
pjesshme té tyre, ose ndonjé instalim qé lidhet me materialet, mjeshtéring ose dizajnin pér t& cilin éshte pérgjegjés
furnizuesi, e gé sipas mendimit t& autoritetit kontraktues nuk éshté né pajtim me kontraten:

d) Q€ puna e béré ose mallrat ¢ dorézuara apo materialet € pérdorura nga furnizuesi jané ose nuk jané né
pajtim me kontratén, ose qé furnizimet apo njé pjesé e tyre nuk i plotésojné kérkesat e kontratés.

22.3 Furnizuesi, sa mé shpejt g& &shté e mundur dhe me shpenzime té veta, duhet t'i evitojé defektet e specifikuara.
Nése Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do té keté te drejté t& punésojé persona
tieré pér t'i zbatuar urdhrat dhe té gjitha shpenzimet qé jané pasojé e késaj, apo gé do té shfagen pér shkak t& késaj,
Autoriteti kontraktues do ti zbress nga paraté gé do té paguhen ose té cilat do t& béhen obligim pér tiu paguar
Furnizuesit.

22.4 Furnizimet gé nuk jané té cilésisé sé& kérkuar do té& refuzohen. Njé shenjé speciate mund t'u vendoset furnizimeve
té refuzuara. Shenja nuk duhet t& jeté e atille ge ti ndryshojé ato, apo t& ndikojé né vierén e tyre komerciale.
Furnizimet e refuzuara furnizuesi do t heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda
nj¢ periudhe gé& e saktéson autoriteti kontraktues, dhe nése kjo nuk realizohet ato do t& higen me t& drejté me
shpenzim dhe me rrezik t& furnizuesit. Té gjitha punét gé pérfshijné materialet & refuzuara do t& refuzohen.

Neni 23 Pranimi i pérkehshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur té jen& dorézuar ne pajtim me kontratén, t'i kené
kaluar né ményré t& kénagshme testet e kérkuara, dhe t& jené autorizuar, si dhe té jeté léshuar njé certifikaté e
pranimit t€ pérkohshém ose nése konsiderohet se &éshté Iéshuar.

23.2 Furnizuesi mund t& béjé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté te pranimit t&
pérkohshém atéheré kur furnizimet té& jens t& gatshme pér pranim t& pérkohshém. Autoriteti kontraktues brenda 30
ditésh nga pranimi i aplikacionit t& furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- t'i léshoje furnizuesit certifikatén e pranimit t& pérkohshém me njé kopje pér Autoritetin kontraktues duke théné,
nése kjo éshté e pérshtatshme, rezervat e tij, dhe pérvec tjerash, edhe daten né té cilen sipas mendimit t& tij jané



perfunduar furnizimet né pajtim me kontratén dhe jané té gatshme pér pranim t& pérkohshém: ose

- t& refuzojé aplikacionin, duke i dhéna arsyet e tij dhe duke specifikuar veprimin & cilin, sipas mendimit té tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e bejne t& pamundur gé t& vazhdohet me pranimin e furnizimeve gjate
periudhes sé fiksuar pér pranim té pérkohshém ose final. autoritet] kontraktues e pérgatit nj¢ deklaraté par ta vértetuar
pamundésing e tilié, nése éshté e mundur, né konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do té
pérgatitet brenda 30 ditésh pas datés né té cilen kjo pamundesi pushon sé& ekzistuari. Furnizuesi nuk do t& nxisé
shfagjen e kétyre rrethanave pér té evituar obligimin e paragitjes sé furnizimeve né njé gjendje té pérshtatshme pér
pranim,

23.4 Nése autoriteti kontraktues nuk arrin ose t& leshojé certifikatén e pranimit t& pérkohshém ose te refuzojé
furnizimet brenda njé periudhe prej [30] ditesh, ai do t& konsiderohet se ka léshuar certifikatén né ditén e fundit té
asa| periudhe, pérvec né rastet kur certifikata e pranimit t& pérkohshém konsiderohet se pérbén certifikate t& pranimit
pérfundimtar. Nése furnizimet ndahen me kontraté né piesé, Furnizuesi do t& keté t& drejté te béjé kérkesé pér
certifikate t& vecanté pér secilén pjesé.

23.5 Né raste t& dorézimit t& pjesshém, Autoriteti kontraktues rezervon té drejtén pér t& dhéné pranim té pjesshém &
t€ pérkohshém.

23.6 Pas pranimit t& pérkohshém té furnizimeve, Furnizuesi i cmonton dhe i heq strukiurat e pérkohshme dhe
materialet g€ nuk kérkohen meé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do té heqé ndonjé
mbeturingé apo pengesé dhe té baje ndonjé ndryshim té gjendjes sé& vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24  Obligimet pér garanci

241 Furnizuesi do té garantojé qé furnizimet té jené té reja, t& papérdorura, t& modeleve té fundit dhe te pérfshije
16 gjitha permiragimat & kohéve 42 fundit né dizajn dhe materiale. perves nése kérkohet ndryshe né kontraté.
Furnizuesi do t& garantcjé gé asnjs nga furnizimet t& mos kené defekt qé shkaktohet nga dizajni, materialet apo
mjeshtéria. Kje garanci do t& mbetet e vlefshme ne até méenyré ge saktésohet né KVK

24.2 Furnizuesi do té jet& pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé té furnizimeve ts cilat
mund té paraqiten, apo t& ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojné nga pérdorimi i materialeve defektive, mjeshtérisé s& gabueshme ose dizajnit jo t& miré nga
Furnizuesi; cse

b) rezultojné nga veprimet ose mosveprimet e Furnizuesit gjate periudhés sé garancisé; ose
¢) shfagen gjaté ndonjé inspektimi té bére nga Autoriteti kontraktues ose né emér té tij

24.3 Fumizuesi me shpenzime t& veta do ta pérmirésojé defektin ose démin sa mé shpejt q& kjo t& mund te

praktikohet. Periudha e garancise per te gjithe artikujt € ndgrruar gsg {6 riparuar do té fillojé perséri nga data ne te
GilEn €shiz bare nderrimi 0se riparimi Sipac vieragimit 14 ALtaritast kontrakhues. penudha e garancisé do té vazhdohet

vetém pér até pjesé té furnizimeve gé eéshté ndlikuar nga ndérmimi apo riparimi.

24 4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés s& garancisé, autoriteti kontraktues do ia
lajmeroje k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonjé defekt ose njé dém brenda afatit
kohor t& paraparé né njoftim, autoriteti kontraktues mund té:

a) té korrigjojé defektin apo démin vets, ose té punésojé dike tjetér pér ta béré punén né rrezikun dhe me
shpenzimet e Furnizuesit, né té cilin rast kostoja e shkaktuar nga autoriteti kontraktues do té zbritet nga paraté gé
duhet t& paguhen ose garancité q&é mbahen prej Furnizuesit ose nga té dy;

b) né rast se nuk ka sasi t& duhur ose asnjé garanci nuk éshté efektive kérkoni gé té merrni shumén e duhur nga
Furnizuesi; ose

C) t€ ndérpresé kontratén.

24.5 Obligimet e mirémbajtjes do t& parashihen né KVK dhe né specifikimet teknike. Nése kohézgjatja e periudhés

€ garancisé nuk éshté e specifikuar, ajo do té jeté 365 dité. Periudha e garancisé do té fillojé né datén e pranimit te
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Sherbimet pas-shitjes, nése kérkohen né kontraté, do t& lepen né pajtim me t& dhénat e parapara né KVK.
Furnizuesi do té marré pérsipér te realizojé ose t& crganizojé rezlizimin e mirémbajtjes dhe t& riparimit t& furnizimeve
dhe té sigurojé shpejt pjesét rezerve. KVK mund te sakiesojne gé Furnizuesi té sigurojé ndonjé ose té gjitha materialet
e méposhtme, njoftimet dhe dokumentet gé kané t& béjné me pjesét rezervé qé i prodhon apo | distribuon Furnizuesi:



a) pjesét rezerve te cilat Autoriteti kontrakiues mund t& veridosé ti bleje nga Furnizuesi, duke kuptuar qé ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b) né rast té ndérprerjes sé prodhimit té pjeséve rezervé, duhet t& lajmérohet paraprakisht Autoriteti kontraktues
pér t'i mundésuar qé té bleje pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezerve, nése kérkohen dhe kur kérkohen do t'i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit té periudhés
sé fundit, dhe atehere kur té jené zgjidhur té gjitha defektet apo démet, autoriteti kontraktues do t' I&shojé Furnizuesit
nj€ certifikaté t¢ pranimit perfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né té cilén Furnizuesi i

ka plot€suar obligimet ¢ tj sipas kontrates dhe ne menyré ta tille ¢ autoritati kontraktuas ta jata i kenagur. Ceantifikata
finale e pranimit do t& léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés sé garancisé ose
menjéheré pasi riparimet eventuale qé jané kérkuar sipas Nenit 24 t& jené pérfunduar né ményre té tillé qé té jeté i
kénaqur autoriteti kontraktues

26.2 Kontrata nuk do té konsiderohet se &shté realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit ose derisa té konsiderohet se kjo éshté nénshkruar nga autoriteti kontraktues.

26.3 Pa marre parasysh léshimin e certifikatés perfundimtare, Furnizuesi dhe autoriteti kontraktues do t& mbeten t&
detyruar pér plotésimin e obligimeve qé& dalin sipas kontratés para léshimit t& certifikatés pérfundimtare t& pranimit
dhe t¢ cilat kané mbetur t& parealizuara né kohén kur léshohet certifikata pérfundimtare e pranimit. Natyra dhe masa
e obligimeve té tilla do t& pércaktohen duke iu referuar dispozitave t& kontratés.

Neni 27 Shkelja e kontratés
271 Pala ka shkeld kontratén nése nuk arrin té shiyaja ndsnjé nga obligimet ¢ veta me kantraté.

272 Neé rastet kur ndodh njé shkelje e kontraés, pala e démtuar do té keté té drejté pér kéto kompensime:
a) démet; dhefose
b) ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund t& jepen démshpérblime. Ato mund t& jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet gé rezultojné nga zbatimi i masave te parapara né kété nen do té
zbatohen duke u zbritur nga shumat qé duhet t'i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28  Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet qé, pasi t'i japé Furnizuesit 14 dit& paralajmérim, ta ndérpresé kontratén né
ndonjérin nga rastet e méposhtme:

a) kur Furnizuesi né& ményré pérmbaijtjesare nuk arrin ti realizojé obligimet e veta sipas késaj kontrate;

b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém té paralajmérimit t& dhéné nga autoriteti
kontraktues gé kérkon nga ai té& evitojé ndonjé neglizhencé apo déshtim per té realizuar obligimet e veta sipas
kontratés, dhe t& cilat ndikojné né ményré serioze né realizimin e duhur dhe me kohé té punéve,

¢) Furnizuesi refuzon ose é&shté neglizhent né realizimin e urdhrave administrative t& dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues:

e) Furnizuesi falimenton ose éshté duke u mbyllur: punét e tij jang duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
Géshtje, ose éshté né ndonjé situaté analoge gé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale; '

f) Furnizuesi éshté dénuar pér njé shkelje gé ka t& béje me sjelljen profesionale, pérmes njé gjykimi gé ka fuqing
e res judicata,

g) Furnizuesi éshté shpallur fajtor pér sjellje t& rendé té kege jo profesionale t& déshmuar me ¢farédo mijeti té cilin
mund ta vértetoj Autoriteti kontraktues;



h) Fumizuesi_ i éshté nénshtruar njé gjykimi ge ka forceén e res judicata pér mashtrim, korrupsion, pérfshirie ne
ndonjé crganizaté kriminale ose ndonjé aktivitet tieter ilegal q& i démton interesat financiare t& Komuniteteve:

_i) Furnizuesi, pas njé procedure tjetér t& prokurimit ose procedure té dhénies sé njé granti t& financuar nga buxheti
I komunitetit, éshté deklaruar se ka beré shkelie serioze t& kontratés pér mosrealizim t& obligimeve té veta
kontraktuese;

J) t& gjitha modifikimet organizative G2 pérfshiné ndryshime né& personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérvec nése kéto modifikime regjistrohen né suplementin e kontratés;

k) shfaget ndonjé paaftési tjetér ligjore gé i pengon realizimit t& kontratés;

I)_ Fu_rni_zuesi nuk arrin t& jap& garancingé ose sigurimin e kérkuar, ose nése personi gé e jep garancing apo
sigurimin me t€ hershem t¢ kerkuar né kontratén e tanishme nuk &shté na giendje t'i plotésojé zotimet e tij.

285 Ndérprerja do t& béhet P2 paragjykim ndaj té drejtave zpo mundasive iera te Autoritetit kontraktues dhe
Furnizuesit sipas kontratés. Autoriteti koniraktues, pas késaj mund te nenshkruzje ndonje kontraté tietér me nje pale
té treté né emér té Furnizuesit Detyrimi i Furnizuesit per t& shtyre pérmbushjen duhet & pushojé sé ekzistuari
menjéheré pas ndérprerjes, pavarésisht nga detyrimet q& mund t& jené paragitur tashme. .

28.3 Autoriteti Kontraktues, pas léshimit te njoftimit t& ndérprerjes sé& kontratés, do ta udhézojé Furnizuesin qé te
ndérmarré hapa t& menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré té shpejté dhe t& rregullt
dhe per t'i zvogéluar né& minimum shpenzimet.

28.4 Né rast té ndérprerjes, autoriteti kontraktues, sa mé shpejt qé té jeté e mundur dhe né prani t& Furnizuesit ose
te périagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara
dhe punés sé realizuar dhe t& bé&ja rexhistrimin e materialeve t& furnizuara dhe t& papérdorura. Do té pérgatitet edhe
njé deklaraté e parave gé& duhet t'i paguhen Furnizuesit dhe parave gé i ka borxh Furnizuesit Autoritetit kontraktues
né catén e ndérprerjes sé kontratés

28.5 Autoriteti kontraktues nuk do té jeté i obliguar t& béjé pagesa tjera pér Furnizuesin derisa té jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do t& keté t& drejté t& marré nga Furnizuesi koston ekstra, nése ka, t&
furnizimeve ose do t& paguajé shumén qé duhet t' paguhet Furnizuesit para ndérprerjes sé kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret Kontraten, ai do t& keté t& drejté t€ marré nga Furnizuesi humibjet gé i
jané shkaktuar nén kushtet e kontratés té parapara né Nenin 2 t& KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpresé kontratén
nése Autoriteti kontraktues:

- nuk arrin ti paguajé Furnizuesit shumat qé& duhet t& paguhen né ndonje certifikaté t& l&shuar nga personi i
autorizuar pas skadimit t& afatit t& fundit.

- vazhdimisht nuk arrin 11 plotésejé obligimst & veta edhe pas rikujimeve té perseritura; oge

- & pezullon dorézimin e furnizimeve, ose ndonjé pjesé té tyre, pér mé tepér se 180 dité, per arsye gé nuk jané
specifikuar né kontraté ose q& nuk mund t'i atribuohen Furnizuesit.

29.2 Ndérprerja do t& behet pa paragjykim peér ndonjé té drejté apo autoritet tjetér sipas kontratés sé Autoritetit
kontraktues dhe Furnizuesit.

29.3 Né rast té ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé
Furnizuesin pér humbje ose dém qé& mund t'i jeté shkaktuar Furnizuesit.

Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje t& obligimeve te saj sipas kontratés nése
realizimi i obligimeve té tilla parandalohet nga ndonjé ngjarje e shkaktuar nga njé forcé madhore qé shkaktohet pas
datés kur kontrata hyn né fugqi.

30.2 Per qelime t& kétij Neni, termi "force madhore” do té thoté veprimet e zotit, goditjet, mbylljet e objekiit ose
crregullimet tiera industriale, veprimet e armikut publik, luftérat gofshin t& deklaruara ose Jjo, bliokadat, rebelimet,
rastel e dhunés, epidemité, rreshqgitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile,
eksplodimet dhe ndonjé ngjarje tjetér e ngjashme e paparashikuar gé eéshté pértej kontrollit t& paléve dhe nuk mund
té pérballohet as me kujdesin e duhur

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do té jeté i detyruar t& heqé doré nga garancia
e realizimit, démet e likuiduara ose ndérprerja pér shkak t& shkeljes nése, dhe deri né até masé sa, vonesa e tij e
realizimit ose ményré tjetér déshtimi pér té realizuar obligimet e tij me kontraté éshté rezultat | nj& ngjarjeje té forcés
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dﬁhﬁ“ﬂf & PagU2ja interag par PAJALAL ¢ vonuara, pbr mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje te
kontratés, nese dhe deri né até masé sa vonesa e Autoritetit kontraktues ose lloj tjetér i déshtimit pér te kryer obligimet
e tij éshté rezultat i forcés madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethane e forcés madhore ka ndodhur e cila mund té ndikojé né
realizimin e obligimeve té saj, menjehere do ta lajmérojé palén tietér, duke dhéné & dhéna detaje mbi natyren,
koh&zgjatjen e mundshme dhe efektin gé kané gjasa ta kené rrethanat. Pérvec nése udhézohet ndryshe nga autoriteti
kontraktues me shkrim, Furnizuesi do té vazhdoje t'i realizojé obligimet e tij sipas kontratés pérderisa éshte mjaft
praktike, dhe te angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim & ngjarja e forcés
madhore t& mos e pengojé ate gjaté punés. Furnizuesi nuk do té zbatojé mjete té tilla alternative pérvec nése
udhézohet ta bejé kété nga autoriteti kontrakiues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave t& autoritetit kontraktues ose gjate
pérgorimit té mjeteve alternative sipas nenit 20.4 shuma e saj do t& certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja migésore e mosmarréveshjeve

31.1 Palét duhet ti bejné t& gjitha pérpjeke pér té zgjidhur né ményre migésore t& gjitha mosmarréveshjet q&¢ mund
té ndodhin ndérmjet tyre. Sapo té shfaget ndonjé mosmarréveshije, palét do ta lajmérojné njéra tjetrén me shkrim pér
qéndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje gé ata konsiderojné se &shté e mundshme. Nése cilado
palé e sheh t& dobishme, palét do t& takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do té i pérgjigjet
kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkeses. Periudha maksimale gé jepet pér arritien e késaj
zgjidhjeje do té jeté 30 dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése
pala déshton te pérgjigiet me kohé ndaj kérkesave per zgjidhje, té dyja palét do t& jené té lira té vazhdojné né fazén
e ardhshme t& procedures sé zgjidhjes s& mosmarréveshjes duke e lajméruar tjetren.

31.2 Nése procedura e zgjidhjes miqésore t& mosmarréveshjes déshton, palét mund t& merren vesh t& pérpigen té
pajtohen pérmes institucionit t& specifikuar né KVK. Nése nuk mund t& arrihet zgjidhja brenda 30 ditésh pas fillimit t&
procedurés sé pajtimit, secila palé do t& keté t& drejte té vazhdojé ne fazen e ardhshme te procedurés s¢ zgjidhjes
sé mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjygqésore

32.1 Nése nuk mund t& arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje te
mosmarréveshjes, secila palé mund t& kérkojé:

a) ose vendim nga gjyqi; ose
b) kurdo ge palét pajtohen vendim arbitrimi né pajtim me KVK.

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.



PJESA [ll EKONTRATES KUSHTET E VECANTA

KVK né vijim do té& plotésojné dhe/ose ndryshojné KPK. Sa heré gé ka njé konflikt, dispozitat kétu do t&
mbizotérojné mbi ato t&é KPK.

FKushtet e Pérgjithshme t& | Amandamentimet/Modifikimi i Nenit pérkatés né KPK

‘ muajve, duke filluar nga data e nénshkrimit tg kontratés.

Kontratés
! Pérshkrimi i | Nr.
nenit Nenit
LLigji i|2.1 Ligjet e Kosovés gé jané né fugi do t& zbatohen pér té gjitha ¢céshtjet
zbatueshém gé nuk mbulohen nga dispozitat & kontratés. Juridiksioni do té jeté
dhe gjuha gjiykata pérkatése né Prishting.
22 1l Gjuha e pérdorur do té& jeté gjuha Shqipe.

| g] qip :
s | Shume e sigurisé sé& ekzekutimit éshté 10% nga viera e késaj
Siguria el 91 I . ; 35 : ‘
ekzekutimit kontrate q& éshté né shumeén prej: 1,730.%5 € me garancion bankar

‘ nga njé banké e licencuar ose kompani sigurimesh e licencuar nga r

BQ e Kosovés, pér njé periudhé garantuese prej sé paku 24 /

Sigurimi 10.1 Incotermi i aplikueshém &shté DDP (Delivery Duty Paid). _{

Frogrami i | 11 | N/A

ekzekutimit |

Tatimet dhe | 121 DDP (Delivery Duty Paid)

marréveshjet

doganore

Cilésia e|18.2 Autoriteti Kontraktues do te refuzoje ¢do dergese te materilait i cili

furnizimeve deshton ne permbushjen e specifikimeve minimale te cilesise te
percaktuara ne specifikimin teknik.

Inspektimi dhe | 19.2 Inspektimi dhe testimi do te kryhen me rastin e dorézimit dhe ne

testimi pérputhje me Nenin 19 te Kushteve te Pérgjithshme ne adresat e
specifikuara ne Nenin 2.2 te Kontratés.

Pagesa 201 | Pagesa do té béhet nga ana e Autoritetit Kontraktues pér furnizimet e
dorézuara vetém né bazé té shumés sé vlerés sé njé Urdhér Blerje te

‘ vlefshme té& |&shuar nga autoriteti kontraktues.
| o

Dorézimi 21.3 | Furnizuesi do ti barté t& gjitha rreziget q& kané te bé&jné me mallrat
deri né pranimin né destinacion. Furnizimet duhet t& paketohen né
meényré qé té parandalohet démtimi i tyre deri né& destinacionin e tyre.
Dérgesa:
Dérgesat do té béhet brenda 30 ditéve pas marrjes se “urdhér blerjes”

| ‘ nga ana e Furnizuesit.




J Dorézimi do té béhet ng njé dité pune dhe gjété orarit t& punés té
Autoritetit kontraktues (e héng - ¢ premts, 6:00-16:00).
‘ Obligimet e | 24.1 24 muaj
| garancionit |
| 24.5 Furnizuesi do t& jeté pergjegjés per ménjanimin e defekteve, ose démeve né
ndonjé pjesé t& furnizimeve t& cilat mund t& paragiten, apo t& ndodhin gjate
| periudhés sé garancisé. !
Furnizuesi me shpenzime té veta do ta pérmirésojé dejefektin ose démin sa mé
shpejt g& kjo t& mund té& praktikohet. ‘
Shérbimet pas 251 Sipas kushteve te pérgjithshme
shitjes ‘
24 5 8o LI B v i e LIS L .
Zgjidhia 31.2 Komisioni pér ndérmjetésim prané Ministrisé se Drejtésisé
migésore e
mosmarréveshj
es ‘
B , ; - S—
Zaiidhia o 321 a) Gdo mosmarréveshje ndérmjet paléve té cilat mund té lindin gjaté
m%smja rréveshi ekzekutimit sé késaj kontrate dhe se nuk éshté e mundur té zgjidhet
- mje ndryshe ndérmjet paléve do t& dorézohet Gjykatén Themelore-
procedure Prishtiné ’
glygésore ose

b) kurdo ge palét pajtohen, ¢do mosmarréveshje ndérmjet paléve té
cilat mund té€ lindin gjaté ekzekutimit s& késaj kontrate dhe se nuk
éshté e mundur té zgjidhet ndryshe ndérmjet paléve do t& dorézohet
né arbitrazh & Tribunali i Pérhershém i Arbitrazhit té Kosovés
né kuadér té Odés Ekonomike té Kosovés, né pérputhje me
rregullat e Dhomés Ndérkombétare té Tregtisé.

Para nénshkrimit te kontratés palét duhet te vendosin pér
ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.




Prokurimi; 616-20-2403-1-2-1

Mr i brendshém: 616 20 069 121

T;talit Fuenizimi me kompresor 2301 - min

1 Furnizimi me kompresor 250 1 - min

Kodi i tenderit: 616-20-2403-1-2-1
Data: 29.06.2020

Lista e dokumenteve té tenderit mbéshtetése

Nr. Dokument

1. GRAMI - KK Prishtina Kompresor 29.06.2020.pdf
2. Referencat KK Prishtines.pdf

Pérshkrimi i ¢gmimeve

Nr Emértimi i grupit Dokumenti
1. Fupnizimi me kompresor 250 1 Prishtine Pershkrimi i gmimit - pjesa e II-te.docx
- min

Pjesét e tenderit g€ do té dorézohen ndaras:

B66 Formulari i dorézimit te tenderit



AUTORITETI KONTRAKTUES

KUVENDI I KOMUNES SE PRISHTINES, TREPQES NR.2, -, PRISHTINE,

Zyrtari pérgjegjes i prokurimit:
Nr i Prokurimit: 616-20-2403-1-2-1

OPERATOR EKONOMIK:

Emri i kompanisé dhe adresa e plote: Grami SH.P.K., XHORXH BUSH NR.19, 10000, PRISHTINE, Kosové
E-mail: info@grami-ltd.com
Personi kontaktues: Gramoz Ymeri
Telefoni: 043/555141

Faxi:

Numri fiskal: 810851073

Grup i operatoréve ekonomik (nése aplikohet):

B66 Formulari i dorézimit te tenderit



FORMULAR PER DOREZIMIN E TENDERIT

Pjesa I. Formulari i Tenderit
Numér té Prokurimit: 616-20-2403-1-2-1
Titulli i kontratés: Furnizimi me kompresor 250 I - min

Si pergjigje ndaj letrés suaj té fiesés pér té tenderuar pér kontratén e mésipérme, ne, t& poshts
nénshkruarit, deklarojmé qé:

L. i kemi kontrolluar dhe pranuar plotésisht pérmbajtjet e dosjes s& tenderit. Ne pranojmé dispozitat e
saj né térésl, pa rezervim ose kufizim.

2. Ne ofrojmé t& dorézojmé, né pajtim me kushtet e dosjes s& tenderit dhe afatet kohore t& paragitura,
pa rezervé apo kufizim:

1 Furnizimi me kompresor 250 | - min

3. Cmimi total i tenderit &shté:

17 303,52 EUR

4. Ky tender éshté valid pér njé periudhé prej ose muaj: ose dite: 90 nga data finale pér dorézim t&
tenderéve.

S. Nése tenderi joné pranohet, ne marrim persipér t& sigurojmeé njé siguri té ekzekutimit para
nénshkrimit t& kontratés

6. Ne e béjmé kété kerkess, pér kété tender [shéno numrin e Pjesés, nése aplikoher] si partner ng
konsorcium t& udhéhequr nga [shéno emrin e udhéheqésit|. Ne konfirmojmé qé nuk jemi duke
tenderuar pér t& njéjtén kontrat& me ndonjé formular tjetér. Konfirmojmé, si partner né konsorcium, se
t€ gjithé partnerét, bashkérisht dhe veg e veg, jané té detyruar me ligj pér realizim t& kontratés; se
partneri kryesor éshté i autorizuar té obligojé dhe t& marré udhézime pér secilin anétar dhe né emér t&
secilit anétar qé realizimi i kontratés, duke pérfshiré edhe pagesat, éshté pérgjegjésia e partnerit
kryesor, dhe se té gjithé partnerét né ndérmarrjen e pérbashkét/konsorcium jané té obliguar t& mbeten
ng ndérmarrjen e pérbashkét/konsorcium gjaté tere periudhés s& realizimit t& kontratés.

7. Ne do ta informojmé Autoritetin kontraktues menjéheré nése ka ndonjé ndryshim né rrethanat e
mésipérme né ciléndo fazé gjaté implementimit t& kontratés. Gjithashtu ne e dimé dhe pranojmé qé t&
gjitha informatat e pasakta ose jo t& plota té cilat Jepen me qéllim né kété konkurrim, mund t& kens si
rezultat pérjashtimin toné nga kjo dhe nga kontratat tjera t& financuara nga BKK

8. Theksojmé q& Autoriteti kontraktues nuk &shté i obliguar t& vazhdojé me kété fresé dhe qée
rezervon t¢ drejtén pér t& dhéné vetém njé pjesé t& kontratés. Ai nuk do t& shkaktojé detyrime ndaj

B66 Formulari i dorézimit te tenderit



nesh nése e bén kéte,

Informacion né lidhje me nénkontraktorét

Emri dhe adresa | Numri fiskal -
¢ nénkontraktorit | nénkontraktor¢

Pérshkrimi i
pjesés sé
kontratés qé& do t&
nénkontraktohet

Pjesa vlera t&
nénkontraktohet

Pérqindja e
kontratés qé do

té

nénkontraktohet
(%)

B66 IFormulari i dorézimit te tenderit




Furnizimi me kompresor 250 I - min

F Nr.

KOMPRESOR ME PRESION TE LARTE 250L/MIN - PN 300 bar |Sasia | Cmimi | Totali me
me TVSh
: TVSH
* Karakteristikat teknike té pérgjithshme | 16874.00 | 16874.00
Presioni mbushés: PN300 | |
Presion pérfundimtar: 330 bar, max |
Presioni punues: 300-320 bar ‘ '
Temperatura ambientale e pérdorimit:  +5 deri +45°C
Dizajni: sistem i hapur ‘

* Karakteristikat e kompresorit

Mbushja minimum : 250 l/min
Kapaciteti i mbushjes sé bombolave 4 x 300 bar

Pastrimi i sistemit P31/350

Niveli i zhurmés sé shtypjes maksimum 85 dB

Pesha maksimale max: 140 kg

Dimensionet maksimale (GJ X TH x L) 130x60x65cm

e Karakteristikat e motorit

Furnizim elektrik tre fazoré
Fugia e motorit 5500 W
Tensioni dhe Frekuenca 400V / 50 Hz
Klasifikimi mbrojtes, minimum IP55

* Karakteristikaf ¢ bllokut t¢ kompresorit

Sistemi i lubrifikimit me pompé

Filtri thithés mikronik 10 pm

Sistemi i ftohjes gjaté dhé pas pérdorimit
Sistemi ndarés pas ¢do faze

Ndarés pérfundimtar pér vaj dhe ujé t¢
kondensuar

Valvula siguruese pas ¢do faze

Valvula siguruese e presionit pérfundimtar e aprovuar me TUV

standard
Fazat ¢ bllokut té kompresorit 3 etapa |
Numiri i cilindrave 3 cilindra

* Karakteristikat e sistemit pastrues DIN/EN 12021:2014

Ndarés mekanik pérfundimtar pér vaj dhe ujé t& kondensuar

Filtri duhet t& pastroj ajrin thithés i cili mund te pérmbajé deri né 25
BN

CO2 nga ambienti.

Sistemi i pastrues duhet t'i ménjanojé:

H20 25 mg/m? CO 5 ppm; CO2 500 ppmy; Vaj 0.5 mg/m?
Kapaciteti i pastrimit t& ajrit minimum 610 m? né temperaturé 20 -
22°C dhe

né shtypje 300 bar

Karakteristikat e pajisjes mbushése PN 300 bar

Valvulé me ventilim a po shkarkim té shtypjes, lidhésja G %" konform




normave DIN 477, DIN EN 144-2 dhe manometér PIN300
Katér koka mbushése nga 300 bar.

Karakteristikat e pajisjes monitoruese
Sistem i kompjuterizuar i cili numéron orét e punés dhe bené matjen e
saturimit té filtrit pastrues.

Sistemi kontrollues i kompresorit pér zbrazjen automatike t&
kondensimit apo kullimin

Mbrojtje elektrike e elektro-motorit.

Ndérprerési i presionit duhet t&¢ ndalé kompresorin né presionin
pérfundimtar

Kullimi i t& gjithé ndarésve mes fazave individuale dhe gjithashtu
ndarésit

pérfundimtar, operimi (intervali standard i kullimit minimum ¢do 15
minuta)

Fillimi i shkarkuar i integruar (kullimi automatik né shkygje té pajisjes)
Rezervuari i grumbullimit t& kondensimesh 10 litra, me heshtés dhe
kapacitet

rreth 5 litra 6 kondensimesh pér asgjésim ne myjedis.

Standardet

EC 2006/42/EC

EU 2006/42/EC

EU 2014/35/EU

EU (EMV) 2014/30/EU

Shtépiza e filtrit e standardizuar sipas rregulloreve pér parandalimin

aksidenteve AD-2000

Standardi i kompregorit DIN EN 10204

Shtépiza e filtrit e aprovuar né kordinim me AD-2000 dhe
DGRL2014/68/EU

I prodhuar né pérputhje me rregulloret pér parandalimin e
aksidenteve sipas

DIN, VDE, TUV.
2 | Filter molekular me karbon aktiv per kompresor CTP-F250 E3; 1 207.09 207.09
D70-500 _
PERSHKRIMI dhe SASIA E KOMPONENTEVE PERBERESE
2.1 | Grep Celiku 1
2.2 | Kapaku i siperm 1
2.3 | Unaza e gomes 3237 2 ]
2.4 | TrupiiGezhojes 1
2.5 | Disk i rrafshet 6
2.6 | Site molekulare 1
2.7 | Karboni Aktiv 1
2.8 | Disk Inoksi 1 ]
2.9 | Spirale 1
2.10 | Kapaku i fundit 1
2.11 | Pjesa lidhese 1
2.12 | Unaza e gomes 115 1
2.13 | Unaza e gomes 112 = 1
2.14 | Katalizator Molecular (Co) i T 1 i
3 Filter thithes i fazes se pare per kompresor CTP-F250 E3 1 22243 22243 J

Filter thithes i fazes se pare




CTP-FIS 160-320

Gjithsej:

17303.52

IDENTIFIKIM I OPERATORIT EKONOMIK (OE)

GRAMI SHPK

DATA: 29.06.2020

-




GRAMI

Nga:  GRAMIsh.p.k Pata 30,10,2020

Numri unik: 810851073.

Adresa: Rruga Xhorxh Bush No 19, Prishtine, 10 000, KOSOVE
Perfagesuar nga: Gramoz YMERI — Drejtor

Tel: 4383 43 555 141,

info@grami-ltd.com

Per: KUVENDI | KOMUNES SE PRISHTINES
Titulli i kontratés: Furnizimi me kompresor 250 | - min
Numri identifikues i aktivitetit t& prokurimit: 616-20-2403-1-2-1

SQARIM SHTESE

Bazuar ne kerkesen tuaj per sqarim te dates 29.10.20 me poshte gjeni sgarimin:

Per kompresorin tip MARINER 250-E ge kemi ofru me oferte, ne pjesen e katalogut te bashkangjitur gjeni:
5 MARINER 200 &250 (&320) 2 (4) x 200 bar or 2 {4) x 300 bar Filling device selectable without extra charge.

Deklarojme se kompresori ge kemi ofru ne oferte, ka mundesine e kygjes per 4 dalje 4 x 300 bar, dhe se furnizimi i
kompresorit do te behet me 4 dalje 4 x 300 bar

Gramoz Ymeri

/" GRAMIshpk

ADRESA TEL WEB

Rruga Xhorxh Bush nr 19, 10 000 Prishtiné, Kosave +383 43 555 141 www.grami-ltd.com
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o o o
= 4
Ze | Sy

Type FS | ES % §
= q §
§ | @

Charging Rate (fmin) [ 140 140 200

Block Type | K100 | IK 00
Tastle fils por b appeox,(10 | £ 0206 bag) [

Uperating Pressure max, {bar) *
by 200 T

| Tralley
| Fifling pressure 225 or 330 bar o e !
| Filing pressure 420 bar L . g = - L - sl o - 0
S-phasse motor e e 1 & g . i
| Petro| engine e - T - e . -
| Opecating voliage 400 VIS0 Hz = « = - [am v e - i
Uiffarant operating voltags / FE ) o . | BB o | B
- | fraguency ¢ M W “ " : L
CYAN / RAL B006 .. . i . . o . )
| Dittarent paint i 0 | . 0| o Pe 9 |l it
[ Crash frame (necessary for options) | 15 | 615 | = | - . BN
Carying framo = i . e . vf_:" : . e ® s i
| Airintake elescope 107 | 1,07 [ 1grs | 1ovs = Fe s
[ intain hosa g3y e - el - &7 ¢ e[ - :
| Mistor protection swich = = i 3 & T2 -
o Liunils with 400V/ 53 He irel. plug)
| No compressor conirol ® . . % . . s -
| Manus| condensate drain w . . ' . v . .
B et Gt ] -
| pressurs swilen off, aulom, eondens | 1830 | Zoso
| sate drain, 10 | tenk (half sulo) * .
Campressor control incl final
: *%ﬁ pwn mwitoh off, "".'m?.'. mm- "
I ke e, 10 | b (il siike}
.| Ada. prica for aulom. condensate
| drain when separator after 1% stage v B
Separator after 1% stage o
BHOOL (stand=aone) * . .
BKOOL mounting kil (nacessary!) -
Purification system P21 ] .
Purificaiion systom P31 440 440)
| Purtfication system P41 e
| SECURUS=Menitosing * - "
B-TIMER (not pessible when i | e
SECURUS s used. upprade possitls) | -
| Filing device 1 x 200 or 300 Bar . .
' Filling devics 2 x 200 bar 27
. Filiing dovice 4 x 200 sar ” -
| Filling devica 2 x 300 bar a0 | zen
| Flling device 4 x 300 bar E
Filiing device 1x300(Tx2000ar (SODY [ = | 52
| Filling device 2x30002%2000ar (SOD) - .

1 Pressuro selting safoly valve: cuteout pressure at least 10 bar lowes,
¢ MARINER 320 in 420 bar version: Purification sysiam PA1/420 a5
standard, B-TIMER not available. no f#ing device, ; v
3 Only available for purificalion system P41 and contral, ardt only in combination with P41
4 MARINER 320 with SECURUS: Hourmeter Instead of BaTIMER, ¥ Patrol version without campressar control,
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